

West Sound Utility District

Pump, Motor Replacement and Redevelopment of Well 18

Addendum #2

Date Published: February 23, 2024
Date of Addendum #1: March 7, 2024
Date of Bid Opening: March 12, 2024

Notice to All Bidders and Plan Holders

You are hereby notified of the following changes, deletions, additions, corrections, and clarifications to the Plans, Specifications and other documents comprising the Contract Documents for the above-noted West Sound Utility District (District) project.

The following formatting has been used to note deletions (to the original text) and changes/additions to the Contract Documents.

- Deletions are formatted as stricken through (~~example~~).
- Changes/additions to the project are formatted as underlined (example).
- Changes/additions to plans are clouded or as noted.

I. Section 4.1 COMPLETION TIME:

COMPLETION TIME: All work shall be completed as coordinated and identified within the contract with the District for the specified work. The project starting time shall be coordinated with the Owner. The selected contractor is required to have completed all on-site work on or before June 28, 2024. There shall be no work performed on holidays or weekends unless approval for such work is granted by the Owner and Geologist. Requests for extended work hours or days shall be made at least 24 hours prior to that requested time. Exceptions may be granted in emergency situations where it is clear and agreed to by all parties that project progress would be significantly threatened by a holiday/weekend delay or to allow the contractor to affect repairs on equipment to ensure continued project progress on the next regular workday. It shall be the responsibility of the Contractor to keep the Owner and the Geologist informed of any intent to change the normal work schedule. Such notification shall be timely to avoid either's travel to an inactive drilling rig.